CONTRACT INFORNMATION & CLIENT REFERENCES
Past Contracts

The Monroe County Jail was a five-year contract with
the County. Due to staffing requirements of the State of
Florida, which were not part of contract negotiations, the
contract was discontinued by mutual agreement after
one year of operation. Considerable improvements in
the physical structure, training of staff and operations
were made in that one year along with the elimination of
the majority of state compliance issues. The contact
person for the county would be Capt. Charles (Steve)
Casey at the Monroe County Sheriff's Office who was
the County liaison/monitor during the operation period.
His phone number is (305) 292-7090.

The Queens New York INS facility was a five year
contract which was extended for an additional six
months. At that time the contract expired. The decision
not to continue was based on the INS' request for site
relocation and expansion in 1995-1996. Roger Fregeau,
Chief of Contracting for the Immigration and
Naturalization Service, can be contacted at (802) 660-
1134.

Our contract with the City of San Diego commenced on
May 22, 1992 and was for an original five (5) year term;
it was extended for an additional five years with a 90-day
termination period based on the knowledge that the
County of San Diego would be requesting the leased
property on which the facility was sited to be returned to
them in the near future. The contract was extended in
May 1997 based on the knowledge that there would be
a termination in the next year or two. The last day of the
contract was May 26, 1998. A smooth transition was
concluded on that date with the County of San Diego
now in control of the property and the facility. The
change was necessitated by the building of additional
facilities by the County and the City.

The Central Texas Detention Facility in San Antonio,
Texas accepts out-of-state inmates for client agencies
for varying contract terms. Three short-term contracts at
this facility are not in place at this time. A contract with
the Bexar County Juvenile Probation Department
from April 1995 through August 1997 was designed as a
short term contract, extended several months, to
accommodate the County during a period of
construction of new juvenile beds. A second contract for
a portion of the Central Texas Detention Facility (CTDF)
was between the New Mexico Corrections
Department and Bexar County for the emergency
housing at the CPDF for New Mexico Inmates. This
usage extended from June 1996 through June 1997. A
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third contract for a portion of the CTDF was between the
Oklahoma Department of Corrections and Bexar
County, also for the emergency housing of Oklahoma
Inmates. This usage extended from December 14, 1995
through September 11, 1998.

The five year operational services contract with Travis
County, Texas for the Travis County Community
Justice Center was discontinued by agreement
between The GEO Group, Travis County and the Texas
Department of Criminal Justice (TDCJ) to allow
operation to commence by the TDCJ. Transition of
management from The GEO Group to the TDCJ was
accomplished in a cooperative and professional fashion
on November 8, 1999. In order to ensure a proper
transfer, The GEO Group senior staff remained at the
facility, at The GEO Group ’s cost, after the transition
date to provide assistance to the new staff.

An award for the design, finance and management of a
1000-bed medium security facility located in Charlotte
County, Virginia was announced on June 5, 1996.
During extended negotiations, the population needs of
the State of Virginia changed with the result that a
Memorandum of Understanding was signed by the
Virginia Department of Corrections, The GEO Group
Corporation, the Town of Drakes Branch, Virginia and
the Industrial Development Authority of Charlotte
County, Virginia. This Memorandum commits all parties
to fund and site a facility in Charlotte County, Virginia
based on the proposal and the ensuing agreements.

Our contract with the Louisiana Department of Public
Safety and Corrections was for the operation of a 276-
bed male juvenile facility in Jena, Louisiana. The GEO
Group gave notice to the State of Louisiana of its
intention to convert the use of the facility to other inmate
uses. As of May 18, 2000, the facility no longer houses
Louisiana juveniles under the referenced contract.

In 1996, GEO was awarded a contract by the Arkansas
Department of Corrections for the design, construction,
operation and management of the Scott Grimes
Correctional Facility for young adult males and the
Ronald McPherson Correctional Facility for adult
females, located adjacent to each other in Newport,
Arkansas. The facilities opened on July 1, 1997. The
initial contract period was for two years and was
extended for two additional years. It was mutually
agreed by both parties not to further renew the contract
after June 30, 2001. The GEO Group worked closely
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with the Arkansas DOC to ensure a smooth transition
with no disruption in the operation of the facilities.

In September 1999, The GEO Group entered into an
agreement with the Florida Department of Children
and Families (DCF) for the temporary housing of
detainees under the “Jimmy Ryce Involuntary Civil
Commitment for Sexually Violent Predators” at
South Bay Correctional Facility in South Bay, Florida.
Upon completion of its new facility, the Department
commenced a phase out of the temporary operation and
transfer of the inmates. The contract with the agency
expired May 31, 2002.

In March 1997, The GEO Group entered into a
Management  Services  Agreement  with  the
Commonwealth of Puerto Rico to operate an adult male
protective custody population at the Bayamon
Correctional Facility in Bayamon, Puerto Rico. The
GEO Group had earlier entered in an agreement to
design and build the facility for the Commonwealth. The
initial contract period was for five years. Due to budget
constraints, the Administracion de Correcion did not
have funds available to them for private corrections
contracts and opted not to renew The GEO Group’s
contract. It was mutually agreed by both parties to enter
into a transition period in April 2002 until June 23, 2002.
GEO has worked closely with the Puerto Rico
Administracion de Correcion to ensure a smooth
transition with no disruption in the operation of the
facility.

In September 2002, the Australian Department of
Immigration & Multicultural & Indigenous Affairs (DIMIA)
authorized the opening of the 1200-bed Baxter
Immigration Detention Centre near Port Augusta, South
Australia whilst, at the same time, closing the 850-bed
Curtin Immigration Reception & Processing Centre
in Derby, Western Australia. Baxter is a new facility
developed to house illegal immigrants from the
temporary facility at Curtin.

Australian Department of Immigration & Multicultural &
Indigenous Affairs (DIMIA) closed the Woomera
Immigration Reception & Processing Centre in
Woomera, South Australia pursuant to the pending
transfer of operations to another contractor in October
2003. This change in operators was awarded following a
competitive bid process. Subsequent DIMIA facility
closures included Baxter in South Australia, Christmas
Island in the South Pacific, Maribyrnong in Victoria,
Perth and Port Hedland in Western Australia, and
finally Villawood in New South Wales in February 2004.
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On June 13, 2003, The GEO Group successfully
completed the sale of its one-half interest in its United
Kingdom (UK) joint venture. The GEO Group sold its
50 percent joint venture interest to its partner, Serco
Investments Limited. This transaction was the result of
an agreement between The GEO Group and Serco
reached in May 2003. The agreement settled an
ongoing dispute which had arisen when Serco claimed
to have the right to acquire The GEO Group’s interest in
the joint venture as a result of the merger between The
GEO Group’s former parent company, The Wackenhut
Corporation, and Group 4 Falck in May 2002. The
transaction was completed on July 2, 2003.

On December 31, 2003, the McFarland Medium
Community Correctional Facility in McFarland,
California was closed by the client, the California
Department of Corrections, at the expiration of the
contract.

The GEO Group designed, constructed and
subsequently operated the John R. Lindsey State Jail
in Jacksboro, Texas since September 1995 and the
Willacy State Jail in Raymondville since January 1996.
On January 16, 2004, following a competitive rebid,
operations of these facilities were awarded to another
contractor.

The New Zealand Department of Corrections selected
GEO Group New Zealand to operate the Auckland
Central Remand Prison in May 1999. The 381-bed
adult male prison, which also addressed the needs of
the inmates of the Maori and Pacific Island communities
and those with special needs, opened in July 2000. On
July 12, 2005, GEO handed the contract back to the
public sector. This decision was the result of a previous
election promise that correctional facilities would be
managed by the government

No longer having a need for the beds under contract
with the Queens Private Correctional Facility in
Queens, New York City, the Bureau of Immigration and
Customs Enforcement (ICE) transferred its contract to
the Office of the Federal Detention Trustee (OFDT) on
June 30, 2005. GEO now manages and operates the
facility on behalf of the US Marshals Service.

The GEO group was awarded a contract by the Texas
Department of Criminal Justice on January 1, 1996 to
manage the Kyle Correctional Facility. The contract
was extended until August 8, 2000 when GEO
successfully won a competitive re-bid. The new contract
was awarded August 9, 2000 and subsequently

Page 2 of 43




CONTRACT INFORNMATION & CLIENT REFERENCES
Past Contracts

extended until August 31, 2005. Following a competitive
re-bid, operations of this facility was awarded to another
contractor.

The Michigan Youth Correctional Facility (MYCF)
was designed, financed, constructed and operated by
GEO following a competitive procurement issued by the
state in 1997. Two agreements were entered into
between GEO and the State of Michigan, a 20-year
lease (subject to two 5-year extensions) and a 4-year
operating agreement (renewed for a second 4-year term
in 2003). The MYCF operating agreement was
terminated by the Department of Corrections effective
September 30, 2005. Following the Governor’s line item
veto of legislative funding for the continued lease and
operation of the facility, GEO received a 60-day notice
of lease termination effective December 2, 2005.

On December 31, 1996 the Broward County Sheriff's
Office (BSO) awarded GEO a contract with unlimited
two-year options for the provision of a county work
release facility for 300 county offenders. The Broward
Transition Center received its first residents on
February 16, 1998. Subsequently, in October 2002, the
contract was modified to 50 county beds and was
renewed through 09/30/06.

A contract with ICE to provide a transition center
comprised of 150 beds for female detainees (asylum
seekers) was awarded on August 8, 2002 and extended
to September 30, 2003. Initial intake began August 26,
2002. A new contract was awarded in July 2003 and
extends for a five-year period beginning October 1, 2003
with (4) one-year options, expiring 09/30/08. This
contract increased services to provide for 200 female
residents with an option to expand by an additional 50 at
ICE’s request. The current contract also permits for the
housing of non-criminal male detainees (asylum
seekers).

In December 2005, as a result of the impending
increase in the ICE population, design capacity
increased by 150 beds, bringing the total to 450 beds:
400 to house ICE detainees and 50 to house BSO
inmates. On February 1, 2006 the contract with the BSO
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was terminated by mutual agreement in order to allow
the entire facility to be utilized by ICE.

Newly Acquired CSC Facilities:

During the past 5 years, the only contracts that were
cancelled or terminated prior to its scheduled expiration
by a party other than CSC are the following:

e Crowley County Correctional Facility: the
Crowley Management subcontract, dated
December 15, 1998, by and between Crowley
Correctional Services, LLC and Correctional
Services Corporation.

e Central Oklahoma  Correctional Facility:
Management Agreement, dated June 5, 1998, by
and between McLoud Correctional Services, LLC
and Correctional Services Corporation.

These contracts, for the management of the Crowley
County Correctional Facility and the Central Oklahoma
Correctional Facility were terminated, effective as of
December 20, 2000, following the decision of Dominion,
Inc., the owner of the facilities, to terminate the contracts
as a result of their desire to take over operation of those
facilities. CSC successfully operated these facilities for
two years, bringing innovative programming to the
offenders in our care and custody. The contract
termination was not the result of CSC's failure to
manage and operate the facilities under the terms and
conditions of the contracts. For more information, Calvin
Burgess, President of Dominion, Inc., can be reached at
405-348-9852.

The GEO Group, Inc. acquired the contract between
Grenada County and the Correctional Services
Corporation November 4, 2005 with the acquisition of
CSC. Having operated the contract for eight months,
GEO determined the contract was no longer financially
viable to the company. The contract was terminated on
November 3, 2006.
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BAYAMON CORRECTIONAL FACILITY
Calle Final #28, Centro Industrial Luchetti
Bayaman, Puerto Rico 00961

Contracting Officer

Victor Rivera Gonzalez, Secretary

Address Administracion de Correcion
Apartado 71308
San Juan, Puerto Rico 00936

Phone 787-273-7325

Fax 787-749-0470

Admin. Contracting Officer None

Phone N/A

Contract With Administration of Corrections &

The Public Building Authority

Contract Number

N/A

Contract Award

09/12/94. Initial term 03/24/97 - 03/23/02. Extension options of
one five-year term

Contract Expiration

03/23/02 (Extended to 06/22/02)

Contract Type RFP/negotiated/fixed
Program Mngr/Facility Admin/Warden  Gerardo Acevedo
Phone 787-288-5800
Ownership Public

Type And Design

Medium/Maximum, single, double & dorm for 500 males

Facility Construction

New Construction - Concrete

Capacity 500 males (sentenced-protective custody)
Received Prisoners 03/24/97

Services/Work Operator/Developer (Design, Construct)
Accreditations ACA and NCCHC

Method Of Financing Commonwealth of Puerto Rico
Prime/Major Subcontractors F&R Construction

Reason Expiration of contract

5/31/2007
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BEXAR COUNTY JUVENILE PROBATION INMATES
Central Texas Parole Violator Facility
San Antonio, Texas

Contracting Officer R

Candy Beltran, Bexar County Juvenile Probation

Address Bexar County Juvenile Center

600 Mission Road, San Antonio, Texas 78210-3851
Phone (210) 531-1818
Fax (210) 531-1821

Admin. Contracting Officer None

Phone N/A

Contract With Bexar County Juvenile Probation Department

Contract Number N/A

Contract Award 4/24/95

Contract Expiration 8/31/97

Contract Type Negotiated/fixed

Program Mngr/Facility Admin/Warden  Cloid Shuler

Phone (210) 227-5600

Ownership Public

Type And Design Minimum/Medium/Maximum Security - Dormitory and single
cells

Facility Construction Renovation - Concrete, steel

Capacity Contract 48

Received Prisoners 4/95

Services/Work Operator - 2.25 years

Accreditations State Jail Commission

Method Of Financing Bonds

Prime/Major Subcontractors None

Reason

Temporary contract to house juveniles until completion of
County’s facility. Contract ended with completion of County’s
new facility.

Page 5 of 43




CONTRACT INFORNMATION & CLIENT REFERENCES

Past Contracts

BROWARD TRANSITION CENTER
3900 North Powerline Road
Deerfield Beach, Florida 33073
954-973-4485 Fax: 954-973-6179

Contracting Officer

Kristina Gulick

Address

Broward County Sheriff's Office
2601 W. Broward Blvd.
Fort Lauderdale, Florida 33312

Contact Information

Ph: 954-914-2094, Kristina_gulick@sheriff.org

Contract Monitor

Lt. Dan Sokol, Executive Officer;

Contact Information

Ph: 954-914-2094, Fax: 954-831-6942

Contract With

Broward County Sheriff's Office & Broward County

Contract Number N/A

Contract Award Date 12/31/96

Contract Term Initial term 02/16/98-02/15/03 w/unlimited one-year options.
Contract Expiration 9/30/06 (w/ unlimited 1 yr options)

Contract Type RFP/negotiated/fixed

Received Prisoners 02/16/98

Program Mngr/Facility

Jonathan Dobre

Admin/Warden

Contact Information Ph: 954-973-4485

Ownership Correctional Properties Trust (REIT)

Type And Design Controlled access work release center
Facility Construction New Construction - masonry, concrete, steel
Capacity 50 county beds

Services/Work Design, Build, Operate

Accreditations ACA

Method Of Financing GEO

Prime/Major Subcontractors Delant Construction

Reason The county work-release contract was terminated in 2006 by mutual
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agreement to provide more space for the federal detainees.

Page 6 of 43



mailto:Kristina_gulick@sheriff.org

CONTRACT INFORNMATION & CLIENT REFERENCES

Past Contracts

GRENADA COUNTY JAIL

37 Doak Street

Grenada, Mississippi 38901
662-226-6212 Fax: 662-226-3195

Contracting Officer

Columbus Hankins

Address

59 Green Street
Grenada, Mississippi 38901

Contact Information

Ph: 662-226-1821, Fax: 662-227-2860; No email.

Contract Monitor N/A

Contact Information N/A

Contract With Grenada County, Mississippi
Contract Number N/A

Contract Award Date 09/01/97

Contract Term Renewed 8/31/04-8/31/09
Contract Expiration 8/31/09

Contract Type RFP/Negotiated/Fixed
Received Prisoners 09/01/97

Program Mngr/Facility Admin/Warden

William Tedford

Contact Information

Ph: 662-226-6212

Per Diem Rate

Varies (Serves multiple agencies)

Annual N/A Placement Contracts

Ownership Public/Grenada County, Mississippi

Type And Design Double Cells and One Dormitory

Facility Construction Concrete and Pre-Cast Concrete

Capacity 178 Adult Males/Females, all security levels
Services/Work Operator

Accreditations N/A

Method Of Financing N/A

Prime/Major Subcontractors N/A

Reason Having operated this contract for eight months, GEO

determined that the contract was no longer financially viable
for the company.

Page 7 of 43




CONTRACT INFORNMATION & CLIENT REFERENCES

Past Contracts

NEW MEXICO INMATES
Central Texas Parole Violator Facility
San Antonio, Texas

Contracting Officer Don Hoover, Classification Bureau Chief

Address State of New Mexico Corrections Department
PO Box 27116, Santa Fe, New Mexico

Phone (505) 827-8638

Fax (505) 827-8801

Admin. Contracting Officer None

Phone N/A

Contract With New Mexico Corrections Department

Contract Number N/A

Contract Award 6/30/96

Contract Expiration 6/30/97

Contract Type Negotiated/fixed

Program Mngr/Facility Admin/Warden  Cloid Shuler

Phone (561) 622-5656

Ownership Public

Type And Design Minimum/Medium/Maximum Security - Dormitory and single cells

Facility Construction Renovation - Concrete, steel

Capacity Contract 34

Received Prisoners 7/96

Services/Work Operator - 1.0 years

Accreditations State Jail Commission

Method Of Financing Bonds

Prime/Major Subcontractors None

Reason Temporary Contract - Emergency housing needs met
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OKLAHOMA INMATES
Central Texas Parole Violator Facility
San Antonio, Texas

Contracting Officer )

Dennis Cunningham

Address Oklahoma Department of Corrections
2200 N Classer Blvd Suite 200
Oklahoma City, OK 73106
Phone (405) 962-6080
Fax (405) 962-6089
Admin. Contracting Officer None
Phone N/A
Contract With Oklahoma Department of Corrections
Contract Number N/A
Contract Award Awarded 1995. Initial contract 12/14/95-12/14/96 with

unlimited two-year options. New contract 12/15/96-12/15/97
with five one-year options. Extension 12/16/97-1/29/98. New
contract 1/29/98-1/29/99

Contract Expiration 1/29/99

Contract Type Negotiated/fixed

Program Mngr/Facility Admin/Warden  Cloid Shuler

Phone (561) 622-5656

Ownership Public

Type And Design Minimum/Medium/Maximum Security - Dormitory and single cells
Facility Construction Renovation - Concrete, steel

Capacity 623 males & females

Received Prisoners 12/95

Services/Work Operator

Accreditations

Method Of Financing Bonds

Prime/Major Subcontractors None

Reason Temporary Contract - Emergency housing needs met
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JENA JUVENILE JUSTICE CENTER
Jena, Louisiana

Contracting Officer

Richard Stalder, Secretary

Address LA Dept. of Public Safety & Corrections
PO Box 94304
Baton Rouge, LA 70804-9304
Phone 225-342-6741
Fax 225-342-3095
Admin. Contracting Officer Louisiana Office of Youth Development
Phone 225-342-6741
Contract With LA Dept. of Public Safety & Corrections
Contract Number N/A
Contract Award Awarded 3/11/97
Contract Expiration 05/18/00
Contract Type Design, Construct, Operate, Manage
Program Mngr/Facility Admin/Warden  Salvador Godinez
Phone (318) 992-5466
Ownership Correctional Properties Trust (REIT)
Type And Design Minimum/Medium/Maximum-Single cells/dormitory housing
Facility Construction New Construction - Concrete
Capacity 276 juvenile males, age 14 - 20
Received Prisoners 12/3/98
Services/Work Developer/Operator
Accreditations Within 12 months of construction
Method Of Financing Lease
Prime/Major Subcontractors Lemoine Construction
Reason Conversion to adult facility
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JOHN R. LINDSEY STATE JAIL
1620 Post Oak Road
Jacksboro, Texas 76458

Contracting Officer

John Gilbert, Director

Address Texas Department of Criminal Justice (TDCJ)
Private Facilities Division, 1060 SH 190
Huntsville, Texas 77340

Phone 916-437-2560

Fax 936-294-9479

Admin. Contracting Officer

Cheryl Cowart, Contract Administrator
TDCJ-Purchasing & Leases, Contracts Branch
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340

Phone 936-437-7128  Fax: 936-437-7009

Contract With State of Texas — Texas Department of Criminal Justice

Contract Number 696-SJ-9-2-C0005

Contract Award 04/11/94. Initial contract with 2715t Judicial District Community Supervision

and Corrections Department 09/15/95-08/31/98. Re-bid base period
09/1/98-08/31/01 with two option years. Extension 09/01/01-08/31/02,
08/31/03

Contract Expiration

08/31/03. Extension to 01/15/04

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden  Lepher Jenkins

Phone 940-567-2272

Ownership Public

Type And Design Minimum Security - Campus Design
Facility Construction New Construction - Masonry, steel
Capacity 1,031 males (sentenced)

Received Prisoners 09/15/95

Services/Work Operator/Developer (Site, Design, Construct, Finance)
Accreditations ACA, NCCHC and SACS

Method Of Financing State Bonds

Prime/Major Subcontractors None

Reason Rebid
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KYLE CORRECTIONAL CENTER
23001 1H 35

Kyle, Texas 78640

512-268-0079 Fax: 512-268-0366

Contracting Officer

Brad Livingston, Executive Director

Address Texas Department of Criminal Justice (TDCJ)
PO Box 99
Huntsville, Texas 77342

Phone 936-437-2101 or 2107

Fax 936-294-2123 or 6381

Email brad.livingston@tdcj.state.tx.us

Contract Monitor

Jana Carlson, Contract Administrator
TDCJ-Purchasing & Leases, Contracts Branch
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340

Phone 936-437-7128  Fax: 936-437-7009

Email jana.carlson@tdcj.state.tx.us

Contract With State of Texas TDCJ

Contract Number 696-PR-1-3-0008

Contract Award 04/22/88. Original Contract 08/10/89-08/91 with one two-year option.

New Contracts: 09/91-08/93 with one two-year option; 09/93-08/95 with
one two-year option; 09/01/95-08/31/00; 09/01/00-08/31/03 with (2) one-
year options. Currently in second option year: 09/01/04-08/31/05.

Contract Expiration

08/31/05

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden Darryl Anderson

Phone 512-268-0079

Ownership Public

Type And Design Minimum Security — Double cells

Facility Construction New Construction-Masonry, concrete, steel
Capacity 520 males (sentenced)

Received Prisoners 06/19/89

Services/Work Operator/Developer (Site, Design, Construct, Finance)
Accreditations ACA, NCCHC and SACS

Method Of Financing Bonds

Prime/Major Subcontractors Becon Construction

Reason Rebid
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McFARLAND COMMUNITY CORRECTIONAL FACILITY
120 Taylor Avenue
McFarland, California 93250-0637

Contracting Officer

Gregory W. Harding, Assistant Deputy Director

Address California Department of Corrections
Community Correctional Facilities Administration
1515 “S” St., Sacramento, CA 94283-0001
Phone 916-327-1471
Fax 916-445-9336
Admin. Contracting Officer None
Phone N/A
Contract With California DOC, Parole & Community Services Division
Contract Number R93.131
Contract Award 03/22/87. Original contract 02/01/88-01/31/93 with five-year option.

Extension 02/01/93-01/31/94. New contract 02/01/94-01/31/98. Extension
02/01/98-01/31/99. Extension 02/01/99-07/31/01. Extension 07/31/01-
06/30/02. Letter of Intent to extend to 12/31/03.

Contract Expiration

12/31/03.

Contract Type

RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden

Anna Vlahos, Acting

Phone

661-792-3001

Ownership

Correctional Properties Trust (REIT)

Type And Design

Minimum Security - Dormitory

Facility Construction

New Construction - Concrete, steel

Capacity 224 males (sentenced)

Received Prisoners 01/17/89

Services/Work Operator/Developer (Site, Design, Construct, Finance)

Accreditations NCCHC. ACA not desired by client.

Method Of Financing Private

Prime/Major Subcontractors Hensel Phelps

Reason Closed by the client at the expiration of the contract. Reactivated on
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January 10, 2005 with the signing of a new contract with the CDOC.
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MICHIGAN YOUTH CORRECTIONAL FACILITY
1805 West 32 Street

Baldwin, Michigan 49304

231-745-9711 Fax: 231-745-9707

Contracting Officer

Barry McLemore, Contract Administrator

Address Michigan Department of Corrections
530 W. Allegan St., 2 f|, Mason Building
Lansing, Michigan 48933

Phone 517-335-6850

Fax 517-335-6883

Contract Monitor Susan Karr (Acting)

Phone 231-745-1711

Email N/A

Contract With Michigan Department of Corrections

Contract Number 071B9000096

Contract Award 06/13/97 with four-year options

Contract Expiration 07/19/07: 60-day notice of lease termination effective 12/02/05

Contract Type RFP/negotiated

Program Mngr/Facility Admin/Warden  Frank Elo

Phone 213-745-9711

Ownership GEO Trust 1997-1

Type And Design High Security - cells

Facility Construction New Construction - masonry, steel

Capacity 480 young males (sentenced)

Received Prisoners 07/26/99

Services/Work Site, Design, Construct, Finance, Operate

Accreditations ACA

Method Of Financing Lease

Prime/Major Subcontractors Granger Construction

Reason Governor’s line item veto of legislative funding for the continued lease
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and operation of the facility.
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MONROE COUNTY JAIL
Key West, Florida

Contracting Officer

Capt. Charles Casey

Address Bureau of Support Services
Monroe County Sheriff's Office
530 Whitehead Street
Key West, Florida 33040

Phone (305) 292-7090

Fax

Admin. Contracting Officer None

Phone N/A

Contract With Monroe County

Contract Number N/A

Contract Award 3/90

Contract Expiration 3/91

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden  Charles Lister

Phone (561) 622-5656

Ownership Private

Type And Design Minimum to Maximum Security, Dormitory cells

Facility Construction Renovation - Masonry, steel

Capacity 340 existing/528 new facility (1995)

Received Prisoners N/A

Services/Work Operator — 1.0 year/Developer

Accreditations N/A

Method Of Financing County

Prime/Major Subcontractors None

Reason Discontinued by mutual agreement
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’ NEW YORK INS PROCESSING CENTER
New York, New York
Contracting Officer Roger E. Fregeau, Chief of Contracting
Address Immigration & Customs Enforcement (ICE)
Eastern Regional Office
70 Kimball Ave. (ROPMP)
South Burlington, VT 05403-6813
Phone (802) 660-1134
Fax (802) 660-1180
Admin. Contracting Officer
Phone
Contract With US Immigration and Naturalization Service
Contract Number COW-8-90350
Contract Award 9/1/89
Contract Expiration 3/31/95
Contract Type RFP/negotiated/fixed
Program Mngr/Facility Admin/Warden  Arthur Cinotti
Phone N/A
Ownership Private
Type And Design Medium Security - Dormitory
Facility Construction Renovation - Masonry, steel
Capacity 105
Received Prisoners N/A
Services/Work Operator - 5.5 years/Developer
Accreditations N/A
Method Of Financing Wackenhut
Prime/Major Subcontractors None
Reason Expiration of extended contract
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QUEENS PRIVATE CORRECTIONAL FACILITY
182-22 150t Avenue

Jamaica, New York 11413

718-553-5420 Fax: 718-553-5426

Contracting Officer

Mario Bejarano

Address Immigration & Customs Enforcement (ICE)
Office of Procurement
425 “" St., NW, Room 2208
Washington, DC 20536

Phone 202-353-2668

Fax 202-616-7876

Contract Monitor Mario Bejarano

Phone 202-305-7494

Fax 202-616-7876

email Kathleen.Gregory@dhs.gov

Contract With Department of Homeland Security (DHS)-Bureau of Immigration

and Customs Enforcement (ICE)

Contract Number

ACB-2-C-0005

Contract Award

06/04/96 -one base year + four one-year options. Rebid
04/01/02-03/31/07 one base year + (4) one year options.

Contract Expiration

6/30/05

Contract Type

RFP/negotiated/fixed — Sole Source

Program Mngr/Facility Admin/Warden  Margaret Cisneros

Phone 718-553-5420

Ownership Correctional Properties Trust (REIT)
Type And Design Immigration Detention Center

Facility Construction Renovation - masonry, steel

Capacity 200

Received Prisoners 3/26/97

Services/Work Operator/Developer

Accreditations ACA (NCCHC/JCAHO not applicable)
Method Of Financing GEO

Prime/Major Subcontractors Aztec Construction, 3W Construction
Reason Contract transferred to OFDT-US Marshals Service
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SAN DIEGO CITY JAIL
San Diego, California

Contracting Officer

Chief Dave Worden (former Asst. Chief SDPD)

Address Currently with San Diego Community College District
1536 Frazee Road
San Diego, CA 92108

Phone (619) 849-3511

Fax (619) 849-3541

Admin. Contracting Officer None

Phone N/A

Contract With City of San Diego, California

Contract Number N/A

Contract Award Awarded 5/10/92. Initial contract 5/22/92-5/21/97. Extended
5/97-5/98.

Contract Expiration 5/26/98

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden Ed Brown

Phone N/A

Ownership Public

Type And Design Minimum Security/Double cells

Facility Construction New Construction — Concrete

Capacity 200 males (unsentenced)

Received Prisoners 5/10/92

Services/Work Operator-6.0 years/Developer,(Site, Design, Construct, Finance)

Accreditations N/A

Method Of Financing Bonds

Prime/Major Subcontractors None

Reason Change in population needs & county lease

5/31/2007
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RONALD McPHERSON CORRECTIONAL FACILITY
(Arkansas Facility for Adult Females)
Newport, Arkansas

Contracting Officer

Larry May, Assistant Director

Address Arkansas Department of Corrections
P.0. Box 8707
Pine Bluff, AR 71611-8707

Phone (870) 267-6215

Fax (870) 267-6672

Admin. Contracting Officer None

Phone N/A

Contract With Arkansas Department of Corrections

Contract Number N/A

Contract Award 02/15/96. Extension: 7/1/99-6-30-01(unlimited options)

Contract Expiration 6/30/01

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden  John Maples

Phone (870) 523-5877

Ownership Public

Type And Design Maximum/Medium/Minimum Security

Double & single cell housing & dormitories

Facility Construction

New Construction

Capacity

600 Adult Females. Temporary increase of +85 beds 11/1/99-
7/2000. Expansion to 800

Received Prisoners

01/19/98

Services/Work Design, Construction, Operator
Accreditations ACA and NCCHC

Method Of Financing Bonds

Prime/Major Subcontractors Nabholz Construction

Reason Discontinued by mutual agreement

5/31/2007
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SCOTT GRIMES CORRECTIONAL FACILITY
(Arkansas Facility for Young Adult Males)
Newport, Arkansas

Contracting Officer Larry May, Assistant Director
Address Arkansas Department of Corrections
P.O. Box 8707
Pine Bluff, AR 71611-8707
Phone (870) 267-6215
Fax (870) 267-6672
Admin. Contracting Officer None
Phone N/A
Contract With Arkansas Department of Corrections
Contract Number N/A
Contract Award 05/03/96. Extension: 7/1/99-6-30-01 (unlimited options)
Contract Expiration 6/30/01
Contract Type RFP/negotiated/fixed
Program Mngr/Facility Admin/Warden  John Maples
Phone (870) 523-5877
Ownership Public
Type And Design Maximum/Medium/Minimum Security

Double & single cell housing & dormitories

Facility Construction

New Construction

Capacity 600 Young Adult Males. Expansion to 1,000
Received Prisoners 01/19/98

Services/Work Design, Construction, Operator
Accreditations ACA, NCCHC

Method Of Financing Bonds

Prime/Major Subcontractors Nabholz Construction

Reason Discontinued by mutual agreement

5/31/2007
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TRAVIS COUNTY COMMUNITY JUSTICE CENTER
Austin, Texas

Contracting Officer

Tom Baker, Director

Address Texas Department of Criminal Justice-State Jail Division
PO Box 13084
Austin, TX 78711
Phone (512) 463-7663
Fax (512) 463-7728
Admin. Contracting Officer None
Phone N/A
Contract With Travis County Commissioners Court
Contract Number N/A
Contract Award 4/11/94
Contract Expiration 11/8/99
Contract Type RFP/negotiated/fixed
Program Mngr/Facility Admin/Warden ~ James Black
Phone (512) 926-4482
Ownership Public
Type And Design Minimum Security/Campus Design
Facility Construction New Construction
Capacity 700 males - 300 females (sentenced)
Received Prisoners 3/10/97
Services/Work Operator/Developer (Site, Design, Construct, Finance)
Accreditations Will seek 1Q00
Method Of Financing Bonds
Prime/Major Subcontractors None
Reason Discontinued by agreement

5/31/2007
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WILLACY STATE JAIL
Raymondville, Texas 78580

Contracting Officer

John Gilbert, Director

Address Texas Department of Criminal Justice (TDCJ)
Private Facilities Division
1060 SH 190
Huntsville, Texas 77340

Phone 916-437-2560

Fax 936-294-9479

Admin. Contracting Officer

Cheryl Cowart, Contract Administrator
TDCJ-Purchasing & Leases, Contracts Branch
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340

Phone 036-437-7128  Fax: 936-437-7009

Contract With Texas Department of Criminal Justice

Contract Number 696-SJ-9-1-C0005

Contract Award Awarded 06/20/94. Initial contract 01/5/96-08/31/98.

Re-bid 09/1/98-08/31/99 base year; four one-year options to
2003.

Contract Expiration

08/31/2003. Extension to 01/15/04

Contract Type RFP/negotiated/fixed

Program Mngr/Facility Admin/Warden  David Forrest

Phone 956-689-4900

Ownership Public

Type And Design Minimum Security - Campus Design
Facility Construction New Construction - masonry, steel
Capacity 1,000 males (sentenced)

Received Prisoners 01/05/96

Services/Work Operator/Developer (Design, Construct, Finance)
Accreditations ACA, NCCHC and SACS

Method Of Financing Bonds

Prime/Major Subcontractors None

Reason Rebid

5/31/2007
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AUCKLAND CENTRAL REMAND PRISON
1 Lauder Road

PO Box 8180 Symonds St.

Mount Eden Auckland, New Zealand
Phone: 64-9-966-7799 Fax: 64-9-966-7788

Contracting Officer

Mark Byers, Chief Executive
New Zealand Department of Corrections

Address Mayfair House, 44-52 The Terrace
Wellington, New Zealand
Phone 64-4-449 5620
Fax 64-4 460 3412
Contract Monitor Chris Thornborough
Phone 64 4 460 3314
Contract With Her Majesty the Queen by and through the Chief Executive of

the Department of Corrections

Contract Number

N/A

Contract Award

05/27/99 negotiations commenced. Contract term — 07/13/00
- 5 years with 2 year extension option. Original capacity of
299 changed 5/29/04 to 381.

Contract Expiration 07/12/05
Contract Type RFP/Negotiated
General Manager Chris Burns

Phone

64-9-966-7799 Mobile 64-29-849-4361

Per Diem Rate

Fixed Fee. Minimal per diem adjustment

Annual Contract Value $11,600,000
Ownership Public
Type And Design Medium/High + Special Needs

Facility Construction

Tilt up concrete

Capacity

381 adult males (sentenced & remand) including special
needs

Received Prisoners

Contract implementation 07/13/00. Initial intake 07/20/00 with
an average of 30 inmates/week thru 11/23/00.

Services/Work Operator
Accreditations ISO 9002/NZ4801 (OH&S) Quality Health Accredited
Method Of Financing N/A

Prime/Major Subcontractors

Honeywell (Maintenance)

Reason

Legislation providing for private prisons was repealed.
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Department of Immigration and Multicultural and Indigenous Affairs
(DIMIA)

BAXTER IMMIGRATION DETENTION FACILITY

El Alemein Army Base Camp

Old Whyalla Road, PO Box 2477

Port Augusta South Australia 5700

Contracting Officer

Steve Davis

Address Department of Immigration and Multicultural and Indigenous Affairs
Benjamin Offices, Chan Street , PO Box 25
Belconnen ACT 2616 Australia

Phone 61-2-6264 1170

Fax 61-2-6264 1100

Administering Contracting Officer Steve Davis

Phone 61-2-6264 1170

Contract With Department of Immigration and Multicultural and Indigenous Affairs

Supplementary Agreement

Contract Number

N/A

Contract Award

Agreement made 2 September 2002
Commencement date for Baxter Supplementary Agreement 6 September
2002. Current extension to 12/03.

Contract Expiration

23 December 2002. Current extension to 12/03

Contract Type Provision of Detention Services

Centre Manager James Callan

Phone 61-8-8641-8902

Per Diem Rate

Annual Contract Value $1,600,000

Ownership Government

Type And Design Minimum Security Immigration Detention Facility.
Facility Construction Predominantly portable buildings surrounded by energised fence.
Capacity 1200. Decreased to 400 June 2003

Received Detainees Initial intake 6 September 2002

Services/Work Management of Detention Facility

Accreditation N/A

Method Of Financing N/A

Prime/Major Subcontractors N/A

Reason Rebid

5/31/2007

Page 24 of 43




CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

=
[/

Location

Past Contracts

Department of Immigration & Multicultural & Indigenous Affairs
(DIMIA)

CURTIN IMMIGRATION RECEPTION & PROCESSING CENTRE
RAAF Base Curtin, Great Northern Highway

Derby, Western Australia 6728 Australia

Derby, Western Australia, Australia

Contracting Officer Philippa Godwin

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street. PO Box 25
Belconnen ACT 2616, Australia

Phone 61-2-6264 -1170

Fax 61-2-6264-1100

Admin. Contracting Officer Christine Sykes

Phone 61-2-6264 2328

Contract With

Commonwealth of Australia Represented by the Department of
Immigration & Multicultural & Indigenous Affairs

Contract Number

TBA

Contract Award

09/28/99.

Contract Expiration

On-going — 6 week cancellation notice. In September 2002, the centre
was closed and detainees were relocated to Baxter.

Contract Type Immigration Detention & Transportation General Agreement

Centre Manager John Leechman

Phone 61-8-9193 3814

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Male, Female & Family Units

Facility Construction New construction - prefabricated

Capacity Capacity fluctuates per client need from 400 to 1,000 detainees.

Received Prisoners 09/99

Services/Work Limited term surge response minimum security immigration detention
centre with 25 hours per week of education

Accreditations N/A

Method Of Financing N/A

Prime/Major Subcontractors

Pacific Rim Pty Ltd (ACM recruitment company)

Reason

Temporary facility until Baxter became operational
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Department of Immigration and Multicultural and Indigenous Affairs
(DIMIA)

CHRISTMAS ISLAND IMMIGRATION & PROCESSING CENTRE

PO Box 862

Christmas Island, Western Australia 6798

Contracting Officer

Steve Davis

Address Department of Immigration and Multicultural and Indigenous Affairs
Benjamin Offices, Chan Street, PO Box 25
Belconnen ACT 2616 Australia

Phone 61-2-6264 1170

Fax 61-2-6264 1100

Administering Contracting Officer Steve Davis

Phone 61-2-6264 1170

Contract With Department of Immigration and Multicultural and Indigenous Affairs

Supplementary Agreement

Contract Number

N/A

Contract Award Reactivated July 3, 2003.

Contract Expiration December 23, 2003

Contract Type Provision of Detention Services

Centre Manager Rotational Post

Phone 61 8 9164 8968

Per Diem Rate
Annual Contract Value Cost + 7%

Ownership Government

Type And Design Minimum Security Immigration Detention Facility.
Facility Construction Predominantly portable buildings surrounded by chain wire fence.
Capacity 300

Received Detainees

Initial intake October 10, 2001. Temporarily closed and reactivated July 3,
2003

Services/Work Management of Detention Facility
Accreditation N/A

Method Of Financing N/A

Prime/Major Subcontractors N/A

Reason Rebid

5/31/2007
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Department of Immigration & Multicultural & Indigenous Affairs
(DIMIA)

MARIBYRNONG IMMIGRATION DETENTION CENTRE

53 Hampstead Road

Maidstone VIC, Australia 3012

Contracting Officer

Steve Davis

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street
PO Box 25
Belconnen ACT 2616, Australia

Phone 61-2-6264-1170

Fax 61-2-6264-1100

Admin. Contracting Officer Steve Davis

Phone 61-2-6264 1170

Contract With Commonwealth of Australia Represented by the Department of

Immigration & Multicultural & Indigenous Affairs

Contract Number

N/A

Contract Award

03/28/99 - 03/27/02 with (2) one-year options — temporary
extension to June 2002. Current extension to 12/03

Contract Expiration

03/27/02. Current extension to 12/03

Contract Type Immigration Detention & Transportation
Centre Manager Laurie Walters

Phone 61-3-9318-1999

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Male, Female & Family Units

Facility Construction Existing government construction - block
Capacity 80

Received Prisoners 12/97

Services/Work National Immigration & Transportation Services
Accreditations ISO 9001-2000/AS3806:1998

Method Of Financing N/A

Prime/Major Subcontractors A&K Anderson Catering

Reason Rebid

5/31/2007
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Department of Immigration & Multicultural & Indigenous
Affairs (DIMIA)

PERTH IMMIGRATION DETENTION CENTRE

Corner Baker Road & McCoombe Avenue

Perth, WA Australia 6000

Contracting Officer Steve Davis

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street, PO Box 25

Belconnen ACT 2616, Australia

Phone 61-2-6264-1170

Fax 61-2-6264-1100

Admin. Contracting Officer Steve Davis

Phone 61-2-6264 1170

Contract With Commonwealth of Australia Represented by the Department of
Immigration & Multicultural & Indigenous Affairs

Contract Number N/A

Contract Award 09/17/97. Initial contract 12/18/97-12/17/00 — temporary
extension to June 2002. Current extension to 12/03

Contract Expiration 3 years with (2) three-year options

Contract Type Immigration Detention & Transportation

Centre Manager Bill Martin

Phone 61-8-9479 1257

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Male & Female Single Quarters

Facility Construction Existing government construction - brick

Capacity 39 —expanded to 66 in April 2002. Decreased to 20 June 2003.

Received Prisoners 12/97

Services/Work National Immigration & Transportation Services

Accreditations ISO 9001-2000/AS3806:1998

Method Of Financing N/A

Prime/Major Subcontractors None

Reason Rebid
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Department of Immigration & Multicultural & Indigenous Affairs
(DIMIA)

PORT HEDLAND IMMIGRATION RECEPTION & PROCESSSING
CENTRE

Dempster Street, Cooke Point

Cooke Point, WA Australia 6721

Contracting Officer

Steve Davis

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street, PO Box 25
Belconnen ACT 2616, Australia

Phone 61-2-6264 -1170

Fax 61-2-6264-1100

Admin. Contracting Officer Steve Davis

Phone

61-2-6264 1170

Contract With

Commonwealth of Australia Represented by the Department of
Immigration & Multicultural & Indigenous Affairs

Contract Number

N/A

Contract Award

09/17/97. Initial contract 12/22/97-12/21/00 — temporary extension
to June 2002. Current extension to 12/03

Contract Expiration

3 years with (2) three-year options

Contract Type Immigration Detention & Transportation

Centre Manager Brian Gittos

Phone 61-8-9173 2822

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Male, Female & Family Units

Facility Construction Existing government construction - Prefabricated
Capacity 700. Decreased to 150 June 2003

Received Prisoners 12/97

Services/Work National Immigration & Transportation Services
Accreditations ISO 9001-2000/3 Star National Health & Safety/ AS3806:1998
Method Of Financing N/A

Prime/Major Subcontractors None

Reason Rebid
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Department of Immigration & Multicultural & Indigenous
Affairs (DIMIA)

VILLAWOOD IMMIGRATION DETENTION CENTRE

5 Miowera Road

Villawood, NSW, Australia 2163

Contracting Officer

Steve Davis

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street, PO Box 25
Belconnen ACT 2616, Australia

Phone 61-2-6264-1170

Fax 61-2-6264-1100

Admin. Contracting Officer Steve Davis

Phone 61-2-6264 1170

Contract With

Commonwealth of Australia Represented by the Department of
Immigration & Multicultural & Indigenous Affairs

Contract Number

N/A

Contract Award

09/17/97 Initial contract 11/15/97-11/14/00 - temporary
extension to June 2002. Current extension to 12/03

Contract Expiration

3 years with (2) three-year options

Contract Type Immigration Detention & Transportation

Centre Manager John Leechman

Phone 61-2-8718-9200

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Dormitory & Single Cell (male, female & family)
Facility Construction Existing government construction-Single & 2-story block
Capacity 390. Increased to 700. Decreased to 550 June 2003
Received Prisoners 11/97

Services/Work National Immigration & Transportation Services
Accreditations ISO 9001-2000/ AS3806:1998/HACCP

Method Of Financing N/A

Prime/Major Subcontractors None

Reason Rebid
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Department of Immigration & Multicultural & Indigenous Affairs
(DIMIA)

WOOMERA IMMIGRATION RECEPTION & PROCESSING CENTRE
Works Road, PO Box 136

Woomera, South Australia 5720 AUSTRALIA

Contracting Officer

Philippa Godwin

Address Department of Immigration & Multicultural & Indigenous Affairs
Benjamin Offices, Chan Street, PO Box 25
Belconnen ACT 2616, Australia

Phone 61-2-6264-1170

Fax 61-2-6264-1100

Admin. Contracting Officer Christine Sykes

Phone 61-2-6264 2328

Contract With

Commonwealth of Australia Represented by the Department of
Immigration & Multicultural & Indigenous Affairs

Contract Number

N/A

Contract Award

11/10/99.

Contract Expiration

11/00 or with six week cancellation notice — temporary extension to June
2003. Centre closed May 5, 2003

Contract Type Immigration Detention & Transportation General Agreement
Centre Manager John Leechman

Phone 61-8-8673-7000

Per Diem Rate Variable

Annual Contract Value Variable

Ownership Public

Type And Design Ex army barracks

Facility Construction Brick and portable buildings

Capacity Capacity fluctuates per client need from 500 to 1,500 detainees.
Received Prisoners 11/29/99

Services/Work Reception holding & processing of illegal immigrants
Accreditations ISO 9001-2000/ AS3806:1998

Method Of Financing N/A

Prime/Major Subcontractors

Thiess Construction

Reason

Centre operations phased out
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COLNBROOK IMMIGRATION REMOVAL CENTRE
Harmondsworth, Middlesex
England

Contracting Officer Kevin Brewer

Address United Kingdom Immigration Service *UKIS)
Detention Procurement Unit
Room 402, Apollo House
Wellesley Road, Croydon, CR9 3RR, England

Phone 44-208 760 8605

Fax 44-208 760 8470

Contract Monitor TBA

Phone TBA

Contract With Her Majesty’s Principal Secretary of State for the Home
Department

Contract Number N/A

Contract Award 03/05/03

Contract Expiration 07/2012

Contract Type RFP/negotiated/fixed

General Manager TBA

Phone TBA

Per Diem Rate £114

Annual Contract Value £ 18,000,000

Ownership Private Finance Initiative (PFI)

Type And Design Secure Immigration Centre

Facility Construction Precast Concrete/Brick Clad

Capacity 326 beds

Received Prisoners Three weeks after construction completion (July 2004)
Services/Work Design, construct, finance, manage immigration detention
Accreditations Will be sought

Method Of Financing PFI

Prime/Major Subcontractors

Skanska (formerly Kvaerner Construction)

Reason

Sale of Joint Venture
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DUNGAVEL HOUSE IMMIGRATION DETENTION CENTRE
Strathaven, South Lanarkshire ML10 6RS

Scotland
Contracting Officer Paul Quibell, Assistant Director
Address United Kingdom Immigration Service *UKIS)

Detention Procurement Unit
Room 402, Apollo House
Wellesley Road, Croydon, CR9 3RR, England

Phone 44-208 760 8605

Fax 44-208 760 8470

Contract Monitor Ella Lyle

Phone 44-1698-395-062

Contract With Her Majesty’s Principal Secretary of State for the Home Department
Contract Number n/a

Contract Award 08/10/01

Contract Expiration 09/02/06

Contract Type Management

General Manager Richard Smalley, Centre Manager
Phone 44-1689-395-000

Per Diem Rate n/a

Annual Contract Value £4.5 million

Ownership Public

Type And Design Refurbished stately house
Facility Construction Refurbishment by UKIS
Capacity 150

Received Prisoners 09/03/01

Services/Work n/a

Accreditations n/a

Method Of Financing nfa

Prime/Major Subcontractors n/a

Reason Sale of Joint Venture
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HM PRISON & YOUNG OFFENDER INSTITUTION (YOI)
ASHFIELD

Shortwood Road

Pucklechurch, Bristol BS16 9QJ, England

Contracting Officer

Mr. David Kent, Head of Contracts and Competition Group

5/31/2007

Address HM Prison Service
Contracts and Competition Group
Abell House, John Islip Street
London, England SW1P4LH
Phone 44-20-7217-5888
Fax 44-20-7217-2049
Contract Monitor Steve Gravett, Controller
Phone 44-117-303-8150
Contract With Her Majesty’s Principal Secretary of the State for the Home
Department
Contract Number N/A
Contract Award June 1999
Contract Expiration 2024
Contract Type Private Finance Initiative — DCMF
General Manager Vicky O'Dea
Phone 44-117-303-8000
Per Diem Rate Fixed price contract
Annual Contract Value £ 11,100,000
Ownership Public
Type And Design Category B (High-medium security)
Facility Construction Pre-cast prefabricated concrete
Capacity 400 young male offenders (sentenced and remand)
Received Prisoners 11/01/99
Services/Work Design, construct, finance, manage — 25-year contract
Accreditations England has own certification process
Method Of Financing Private

Prime/Major Subcontractors

Skanska (formerly Kvaerner Construction)/Premier Custodial
Development; Premier Prison Services, Ltd

Reason

Sale of Joint Venture
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HM PRISON & YOI DONCASTER
Marshgate
Doncaster, England DN5 8UX

Contracting Officer

Mr. David Kent, Head of Contracts and Competition Group

Address HM Prison Service
Contracts and Competition Group
Abell House, John Islip Street
London, England SW1P4LH

Phone 44-20-7217-5888

Fax 44-20-7217-2049

Contract Monitor Lynn Saunders

Phone 44-1302-763217

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 01/14/94. Rebid awarded 10/22/99—10 years beginning
08/08/00. Rehid 08/07/10.

Contract Expiration 08/07/10

Contract Type Operation only

General Manager Alan Bramley

Phone 441-302-760-870

Per Diem Rate Flat fee

Annual Contract Value £ 17,700,000

Ownership Public

Type And Design Category A (High security - cells

Facility Construction Masonry, steel

Capacity 1,111 males, (Remand, sentenced, unsentenced)

Received Prisoners 06/20/94

Services/Work Operator

Accreditations SO 9001, 14,001 Sword of Honor, Charter Mark,
Investors in People, Government Beacon of Good Practice

Method Of Financing N/A (management only)

Prime/Major Subcontractors

None

Reason

Sale of Joint Venture
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HMP DOVEGATE
Moreton Lane
Marchington, East Staffordshire ST14 8XR

England
Contracting Officer Mr. David Kent, Head of Contracts and Competition Group
Address HM Prison Service

Contracts and Competition Group
Abell House, John Islip Street
London, England SW1P4LH

Phone 44-20-7217-5888

Fax 44-20-7217-2049

Contract Monitor Tony Ireson

Phone 44-1283-829-508

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 09/24/99

Contract Expiration 2026

Contract Type Private Finance Initiative - DCMF

General Manager Kevin Rogers

Phone 441-283-820-000

*Per Diem Rate Flat fee

Annual Contract Value £ 23,400,000

Ownership Public

Type And Design Category B Training & Therapeutic Community Prison

Facility Construction Precast concrete

Capacity 800 adult males (sentenced)

Received Prisoners 07/09/01

Services/Work Design, construct, finance, manage - 25 year contract

Accreditations Butler Trust Award

Method Of Financing Private

Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial
Development; Premier Prison Services, Ltd.

Reason Sale of Joint Venture
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HM PRISON KILMARNOCK
Bowhouse, Mauchline Road
Kilmarnock, Ayrshire KA1 5AA
Scotland

Contracting Officer

Mr. Willie Pretswell, Director of Finance & Information Systems

Address Scottish Prison Service
Calton House, 5 Redheughs Rigg
Edinburgh, Scotland EH12 9HW
Phone 44-131-244-8679
Fax 44-131-244-8662
Contract Monitor John Gerrie
Phone 44-156-354-8826
Contract With Secretary of the State of Scotland
Contract Number N/A
Contract Award November 1997
Contract Expiration 2022
Contract Type Private Finance Initiative — DCMF
General Manager Nick Cameron
Phone 44-156-354-8800
Per Diem Rate Flat fee
Annual Contract Value £ 11,400,000
Ownership Public
Type And Design Category B (medium security — cells)
Facility Construction Pre-cast prefabricated concrete
Capacity 548 males, (Remand, sentenced, unsentenced)
Received Prisoners 03/25/99
Services/Work Design, construct, finance, manage - 25 year contract
Accreditations Butler Trust Award. Working towards accreditation by ISO 9002
& Investors in People
Method Of Financing Private

Prime/Major Subcontractors

Skanska (formerly Kvaerner Construction)/Premier Custodial
Development; Premier Prison Services, Ltd

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Past Contracts

HM PRISON LOWDHAM GRANGE
Lowdham, Nottinghamshire
England NG14 7DA

Contracting Officer

Mr. David Kent, Head of Contracts and Competition Group

Address HM Prison Service
Contracts and Competition Group
Abell House, John Islip Street
London, England SW1P4LH

Phone 44-20-7217-5888

Fax 44-20-7217-2049

Contract Monitor Dennis Atkins, Controller

Phone 44-1-159-669-250

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 11/96

Contract Expiration 01/23

Contract Type Private Finance Initiative — DCMF

General Manager Peter Wright

Phone 44-1-15-966-9200

Per Diem Rate Flat fee

Annual Contract Value £ 12,000,000

Ownership Public

Type And Design Category B Trainer (medium security — cells)

Facility Construction Pre-cast prefabricated concrete

Capacity 500 males—Increased to 524 11/99. (Remand, sentenced,
unsentenced)

Received Prisoners 02/16/98

Services/Work Design, construct, finance, manage -25 year contract
Accreditations British Safety Council's Five Star Award, National Safety Award
2000, Investors in People

Method Of Financing Private

Prime/Major Subcontractors

Skanska (formerly Kvaerner Construction)/Premier Custodial
Development; Premier Prison Services, Ltd.

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Past Contracts

HASSOCKFIELD SECURE TRAINING CENTRE

Corbridge Road
Medomsley County, Durham DH8 6QY
England
Contracting Officer Simon Hickson, Head of Juvenile Offenders Unit
Address Youth Offenders Unit
Criminal Policy Directorate
50 Queen Anne’s Gate
London, England SW1H 9AT
Phone 44-207-273-3161
Fax 44-207-273-4345
Contract Monitor Christine Barber
Phone 44-1207-565-621
Contract With Her Majesty’s Principal Secretary of the State for the Home
Department
Contract Number N/A
Contract Award 11/98
Contract Expiration 2014
Contract Type RFP/negotiated/fixed
General Manager Trevor Wilson-Smith
Phone 44-1207-565-600
Per Diem Rate Flat fee
Annual Contract Value £ 5,300,000
Ownership Public
Type And Design Medium Security - Bedrooms
Facility Construction Pre-cast reinforced concrete-10 month construction time
Capacity 44 juvenile males/females ages 12-17
Received Prisoners 09/17/99
Services/Work Design, construct, finance, manage
Accreditations In Process
Method Of Financing Private

Prime/Major Subcontractors

Skanska (formerly Kvaerner Construction)/Premier Custodial
Development; Premier Prison Services, Ltd

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Loc

Past Contracts

Area 2

PPS Court Escort & Custody Service
31-34 South Bar Street

Banbury, England OX16 9AE

South England

Contracting Officer John Gundersen

Address Prisoner Escort & Custody Services
3d Floor, Crown House, 52 Elizabeth Street
Corby, Northamptonshire NN17 1PJ
England

Phone 44-1-53-627-4584

Fax 44-1-53-626-4393

Contract Monitor Albert Huxley, Deputy Monitor

Phone 44-208-760-1872 Mobile: 44-796-890-7135

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 05/96

Contract Expiration 10/03

Contract Type RFP/negotiated/fixed

General Manager Paul Leonard

Phone 44-1-29-522-5300

Per Diem Rate Flat fee

Annual Contract Value £ 10,500,000

Ownership N/A

Type And Design N/A

Facility Construction N/A

Capacity Prisoner movements P.A.: 125,000

Received Prisoners 05/96

Services/Work Total contractual management

Accreditations Investors in People

Method of Financing N/A

Prime/Major Subcontractors None

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Past Contracts

Area 5

PPS Court Escort & Custody Service
31-34 South Bar Street

Banbury, England OX16 9AE
44-1-29-522-5300 Fax: 44-1-29-527-6803

Location West Midlands, England

Contracting Officer John Gundersen

Address Prisoner Escort & Custody Services
3 Floor, Crown House, 52 Elizabeth Street
Corby, Northamptonshire NN17 1PJ
England

Phone 44-1-53-627-4584

Fax 44-1-53-626-4393

Contract Monitor Pat Kelly

Phone 44-1-743-233-744 Mobile: 44-7776-225-270

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 06/96

Contract Expiration 11/03

Contract Type RFP/negotiated/fixed

General Manager Paul Leonard

Phone 44-1-29-522-5300

Per Diem Rate Flat fee

Annual Contract Value £ 8,700,000

Ownership N/A

Type And Design N/A

Facility Construction N/A

Capacity Prisoner movements P.A.: 125,000
Received Prisoners 10/96

Services/Work Total contractual management
Accreditations Investors in People

Method Of Financing N/A

Prime/Major Subcontractors None

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Past Contracts

ELECTRONIC MONITORING OF OFFENDERS
Premier Monitoring Services Ltd.

Austin House, Stannard Place, St. Crispins Road
Norwich, Norfolk NR3 1YF

ENGLAND

44-1603-428-300 Fax: 44-1603-428-311

Location London, England & Eastern Region

Contracting Officer James Toon (Contracts)

Address Sentencing and Correctional Policy Directorate
Electronic Monitoring Unit
Home Office
Clive House, Petty France, London SW1H 9HD
England

Phone 44-207-271-8256

Fax 44-207-271-8255

Contract Monitor N/A

Phone N/A

Contract With Her Majesty’s Principal Secretary of the State for the Home
Department

Contract Number N/A

Contract Award 10/98

Contract Expiration 01/27/04

Contract Type Electronic Monitoring of Offenders

General Manager Terry Harris

Phone 44-1603-428-300

Per Diem Rate N/A

Annual Contract Value

£ 6,100,000 (dependent on number of persons under curfew).

Ownership N/A

Type And Design N/A

Facility Construction N/A

Capacity N/A

Received Prisoners 01/28/99

Services/Work Full service for offender monitoring inclusive of call centre and field
staffing

Accreditations N/A

Method Of Financing Private

Prime/Major Subcontractors None

Reason

Sale of Joint Venture
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CONTRACT INFORNMATION & CLIENT REFERENCES

5/31/2007

Past Contracts

ELECTRONIC MONITORING OF OFFENDERS
Premier Monitoring Services Ltd.

Austin House, Stannard Place, St. Crispins Road
Norwich, Norfolk NR3 1YF

ENGLAND
44-1603-428-300 Fax: 44-1603-428-311
Location Midland and Wales,
Contracting Officer James Toon (Contracts)
Address Sentencing and Correctional Policy Directorate
Electronic Monitoring Unit
Home Office
Clive House, Petty France, London SW1H 9HD
Phone 44-207-271-8256
Fax 44-207-271-8255
Contract Monitor N/A
Phone N/A
Contract With Electronic Monitoring Unit, Home Office
Contract Number N/A
Contract Award 10/98
Contract Expiration 01/27/04
Contract Type Her Majesty’s Principal Secretary of the State for the Home

Department

General Manager

Terry Harris

Phone

44-1603-428-300

Per Diem Rate

N/A

Annual Contract Value

£ 6,100,000 (dependent on number of persons under curfew).

Ownership N/A

Type And Design N/A

Facility Construction N/A

Capacity N/A

Received Prisoners 01/28/99

Services/Work Full service for offender monitoring inclusive of call centre and field
staffing

Accreditations N/A

Method Of Financing Private

Prime/Major Subcontractors None

Reason

Sale of Joint Venture
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